Reg No KRNA—23

Karnataka Gazette

PUBLISHED BY AUTHORITY

Vol. 110 | BANGALORE THURSDAY, 7, AUGUST 1975 (SHRAVANA 16, SAKA ERA 1897) | No. 32

PART VI

PUBLIC AND PRIVATE ADVERTISEMENTS

ENGINEERING DEPARTMENTS

OFFICE OF THE EXECUTIVE ENGINEER, NATIONAL HIGHWAY DIVISION, HOSPET.

Tender Notification dated 26th July 1975.

No JE2/TND/2777. Sealed percentage tenders in Duplicate in the requisite form superscribed with the name of work are invited from the Contractors registered in appropriate class of Karnataka P. W. D. for the following works.

Sl No.	Name of Work	Approx. Amount of Contract	Amt. of E.M.D. @2½%	Cost of Tender Schedule	Class of Contractor.	Time Limit excluding monsoon
1	2	3	4	5	6	7
		Rs.	Rs.	Rs		
1	Construction of Minor Bridge at Ch. 10.75 on Hospet Kushtagi Missing Link in Section 16 of NH. 13 Job No. 611/KNT 13.	78,953	1, 74	25+3½% S. T.	Class III and above.	Nine Months
2	Construction of Minor Bridge at Ch. 6 60 on Hospet Kushtagi Missing Link in Sec. 15 of NH. 13. Job No. 607/KNT 13	55 648	1,391	25+3½% S. T.	do	Nine Months
3	Construction of Minor Bridge Ch. 10.20 K M. in Sec 15 of NH 13. Job. No. 517/MY. 13. (2nd Call.)	97,577	2,440	25+3½% S. T.	do	Nine Months
4	Construction of I. R. S. Pipe Culverts in S c 16. of NH. 13. Job. No. 585/K13 C. D. at Ch 4.10 K. M.	11,808	295	10+3½% S. T.	Class IV and above.	Three Months

1 Requisition alongwith cost of tender Schedule for the purchase of Blank Tender Schedule should reach the Office on or before 16th August 1975. The Blank Tender Schedule will be issued from 18th August 1975 to 20th August 1975. Sealed Tenders can be deposited in the *Tender Box* upto 4-00 P. M. on 23nd August 1975. Tender will be opened on the same day if possible.

2 Tenders received without Earnest Money Deposit will be *Rejected.*

3 Right to reject any or all Tenders without assigning any reasons is reserved by the competent authority.

4 Details regarding tender conditions etc., may be obtained from the Office of the Executive Engineer National Highway Division, Hospet on working days.

365 S. NAGARAJAN, *Executive Engineer.*